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Work Assignment SOW

Title: Design and Implementation of GIS Database/Interface for Green Jobs Data
Contractor: IEc, Inc. Contract No.: EP-W-10-002
Work Assignment Number: 1-22

Estimated Period of Performance: Date of issuance to ___03/25/11

Estimated Level of Effort: 174 hours
Key EPA Personnel:

Work Assignment COR (WA COR):
Marc Olender
Office of Strategic Environmental Management (1807T)
202/566-2238
202/566-2200

Contract Level COR: Cathy Turner
OP (1805T)
202/566-0951
202/566-3001 (fax)

Background and Purpose:

The EPA Green Jobs team is a network of EPA staff that provides information on green
economy issues, including green jobs training opportunities, grants, and funding
opportunities from the public and private sector. The team has determined that it would
be useful to present the available information on green jobs in a geospatial format that
would allow team members to visualize green jobs opportunities and incorporate other
EPA and federal geospatial data in the future. The team would like to be able to visualize
this data in a way that does not require knowledge of and experience with Geographic
Information Systems (GIS). The purpose of this work assignment is to enable team
members to visualize Green Jobs data gathered by the team using a free and easy-to-use
GIS tool, ArcGIS Explorer, and Microsoft Access.

Quality Assurance (QA) Requirements

Check [ ] Yes or [ X ] NO, if the following statement is true or false. The Contractor
shall submit a written Quality Assurance Project Plan for any project that is developing
environmental measurements or a Quality Assurance Supplement to the Quality
Management Plan for any project which generates environmental data using models with



their technical proposal.

Work Assignment CORs will provide additional information here, if Yes is checked
above

Tasks and Deliverables:

The WA COR will review all deliverables in draft form and provide revisions and/or
comments to the contractor. The contractor shall prepare the final deliverables
incorporating the WA COR's comments.

Contractor personnel shall at all times identify themselves as Contractor employees and
shall not present themselves as EPA employees. Furthermore, they shall not represent
the views of the U.S. Government, EPA, or its employees. In addition, the Contractor
shall not engage in inherently governmental activities, including but not limited to actual
determination of EPA policy and preparation of documents on EPA letterhead.

Task 1- Prepare Workplan

The contractor shall prepare a workplan within 15 calendar days of receipt of a work
assignment signed by the Contracting Officer. The workplan shall outline, describe and
include the technical approach, resources, timeline and due dates for deliverables, a
detailed cost estimate by task and a staffing plan. The WA COR, Contract Level COR
and the CO will review the workplan. However, only the CO can approve/disapprove the
workplan. The contractor shall prepare a revised workplan incorporating the Contracting
Officer's comments, if required.

1la. Workplan within 15 calendar days of receipt of work assignment.
1b. Revised workplan within _7  calendar days of receipt of comments from the
Contracting Officer, if required.

Task 2 - Preparation and Conversion of Green Jobs Data to Database format [Element
1, paragraph 3, pages 6-7]

The contractor shall prepare the Green Jobs Microsoft Excel spreadsheet for import and
perform the import into a Microsoft Access database within 7 calendar days of receipt of
technical direction from EPA to do so. The spreadsheet will be provided by EPA for
contractor’s use. The contractor shall clean up the spreadsheet data and correct any
mistakes that would hamper conversion to Microsoft Access format. The contractor will
then create a Microsoft Access database from the data.

Deliverables and schedule under Task 2

2a. Cleanup and conversion of Green Jobs spreadsheet data to database format
within 7 calendar days of initiation of task.



Task 3 - Programming of ArcGIS Explorer and/or creation of maps from Green Jobs
database [Element 1, paragraph 3, pages 6-7]

The contractor shall undertake the following subtasks as possible, based on the
capabilities of ArcGIS Explorer and Microsoft Access, and following the schedule listed
below:

e Use the Green Jobs Microsoft Access database to program an ArcGIS Explorer-
compatible interface to display the data on-the-fly in map format based on
database criteria (which will be decided by the consensus of the contractor and
EPA).

e Create a series of maps (the number and content of which shall be decided by the
consensus of the contractor and EPA) that correspond to a user’s selection of
database criteria within Microsoft Access.

e Link the Green Jobs Microsoft Access database to maps displayed within ArcGIS
Explorer.

Deliverables and schedule under Task 3

3a. Recommendation of approach to GIS interface within 10 calendar days of
technical direction from EPA.

3b. Development of initial draft of GIS interface within 21 calendar days of
technical direction from EPA.

3c. Revised draft of GIS interface within 14 calendar days of receipt of comments
from EPA.

3d. If needed, further revisions within 14 calendar days of receipt of comments from
EPA.

3e. Provide CD/DVD and/or FTP download of final database and/or programming
and/or maps to EPA within 14 calendar days of receipt of technical direction from
EPA.

Summary of Deliverables and Dates:

1la. Workplan within 15 calendar days of receipt of work assignment.
1b. Revised workplan within 5 calendar days of receipt of comments from the, if
required.

2a. Cleanup and conversion of Green Jobs spreadsheet data to database format
within 7 calendar days of initiation of task.

3a. Recommendation of approach to GIS interface within 10 calendar days of
technical direction from EPA.

3b. Development of initial draft of GIS interface within 21 calendar days of
technical direction from EPA.



3c. Revised draft of GIS interface within 14 calendar days of receipt of comments
from EPA.

3d. If needed, further revisions within 14 calendar days of receipt of comments from
EPA.

3e. Provide CD/DVD and/or FTP download of final database and/or programming
and/or maps to EPA within 14 calendar days of receipt of technical direction from
EPA.



United States Environmental Protection Agency

Work Assignment Number

EPA Washington, DC 20460 1-22
Work ASSig nment D Other Amendment Number:
000001

Contract Number ContractPeriod 11,/19/2009 To 11/18/2014 Title of Work Assignment/SF Site Name
EP-W-10-002 Base Option Period Number 1 GIS Database/Interface
Contractor Specify Section and paragraph of Contract SOW
INDUSTRIAL ECONOMICS, INCORPORATED Page 5-7, Element 1, para. 3
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

[ work Pian Approvai From 01/13/2011 To 09/30/2011

Comments:

The purpose of this amendment to Work Assignment 1-22 is to reduce the level of effort by 149 hours, to extend the
period of performance through September 30, 2011 and to request a revised work plan.

D Superfund Accounting and Appropriations Data Non-Superfund
SED Note: To report additional accounting and appropriations date use EPA Form 1900-69A.
(Max 2)
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5
Authorized Work Assignment Ceiling
Contract Period: Cost/Fee: LOE: 174
11/19/2009 Te 11/18/2014
This Action: -25
Total: 149
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fee: LOE:
Cumulative Approved: Cost/Fee: LOE:

Work Assignment Manager Name Marc Olender

Branch/Mail Code:

Phone Number 202-566-2238

(Signature) (Date)

FAX Number:

Project Officer Name Cathy Turner

Branch/Mail Code:

Phone Number: 202-566-0951

(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:

Contracting Official Name ~ Jami Rodgers

Branch/Mail Code:

Phone Number: 202-564-4781

(Signature) (Dite)

FAX Number:
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United States Environmental Protection Agency

EPA

Washington, DC 20460
Work Assignment

Work Assignment Number
1-22

D Other

Amendment Number:

000002

Contract Number
EP-W-10-002

Base

Contract Period 11/19/2009 To

11/18/2014

Option Period Number 1

Title of Work Assignment/SF Site Name

GIS Database/Interface

Contractor
INDUSTRIAL ECONOMICS,

INCORPORATED

Specify Section and paragraph of Contract SOW

A D Work Assignment D Work Assignment Close-Out Period of Performance
Work Assignment Amendment D Incremental Funding
D Work Plan Approval From 01/13/2011 To 09/30/2011

Comments:

The purpose of this Amendment to Work Assignment 1-22 is to approve the Contractor's revised cost estimate dated

March 28, 2011. LOE: 149 hours Cost: [(b)(4) Fee:|(b)(4) CPEF: $14,991.17

D Superfund Accounting and Appropriations Data Non-Superfund
- Note: To report additional accounting and appropriations date use EPA Form 1900-69A.
(I\jax 2)
o DCN Budget/FY Appropriation Budget Org/Code Program Element  Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code
5 (Max 6) {Max 4) Code (Max 6) (Max 7) {Max 9) (Max 4) (Max 8) {Max 7)
1
2
3 L
4
5
Authorized Work Assignment Ceiling

Contract Period: Cost/Fee: LOE: 149

11/19/2009 Te 11/18/2014

This Action: 0

Total: 149

Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cost/Fee: LOE:
Cumulative Approved: Cost/Fee: LOE:

Work Assignment Manager Name Marc Olender Branch/Mail Code:
Phone Number 202-566-2238
(Signature) (Date) FAX Number:
Project Officer Name Cathy Turner Branch/Mail Code:
Phone Number;: 202-566-08951
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name ~ Jami Rodgers Branch/Mail Code:
Phone Number: 202-564-4781
(Signature) (Date) FAX Number:
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United States Environmental Protection Agency

EPA

Washington, DC 20460
Work Assignment

Work Assignment Number
1-22

D Other

Amendment Number:

000003

Contract Number
EP-W-10-002

Base

Contract Period 11/19/2009 To

11/18/20

Option Period Number 1

14 Title of Work Assignment/SF Site Name

GIS Database/Interface

Contractor
INDUSTRIAL ECONOMICS,

INCORPORATED

Specify Section and paragraph of Contract SOW

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 01/13/2011 To 09/30/2011
Comments:

The purpose of this no-cost amendment to Work Assignment 1-22 is to revise

Task 2 deluverables.
plan approval as originally specified.

language in the Statement of Work for

Deliverables are due within 21 days of technical direction from EPA in lieu of 21 days from work

D Superfund

Accounting and Appropriations Data

Non-Superfund

SFO
(Max 2)

DCN
(Max 6)

Budget/FY
(Max 4)

Appropriation
Code (Max 6)

Line

Budget Org/Code

Program Element
(Max 9)

Object Class

(Max 7) (Max 4)

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

Cost Org/Code
(Max 7)

Amount (Dollars) (Cents) Site/Project

(Max 8)

[

N

Authorized Work Assignment Ceiling

Contract Period: Cost/Fee:
11/19/2009 Te 11/18/2014
This Action:

Total:

LOE: 149

149

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name Marc Olender

Branch/Mail Code:

Phone Number 202-566-2238

(Signature) (Date) FAX Number:
Project Officer Name Cathy Turner Branch/Mail Code:
Phone Number: 202-566-0951
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name ~ Jami Rodgers Branch/Mail Code:
Phone Number: 202-564-4781
(Signature) (Date) FAX Number:
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EPA

United States Environmental Protection Agency
Washington, DC 20460

Work Assignment

Work Assignment Number
1-22

D Other

Amendment Number:

000004

Contract Number

Contract Period 11/19/2009 To

11/18/2014

Title of Work Assignment/SF Site Name

EP-W-10-002 Base Option Period Number 1 GIS Database/Interface
Contractor Specify Section and paragraph of Contract SOW
INDUSTRIAL ECONOMICS, INCORPORATED Page 5-7, Element 1, para. 3

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance

Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 01/13/2011 To 08/31/2011
Comments:

The purpose of this amendment to Work Assignment 1-22 is to end the period of performance on August 31,

request a revised cost estimate for the work completed to date.

2011 and to

D Superfund

Accounting and Appropriations Data

Non-Superfund

SFO
(Max 2)

DCN
(Max 6)

Line

Budget/FY

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

Appropriation
Code (Max 6)

Budget Org/Code
(Max 7)

Program Element

(Max 4) (Max 9)

Object Class
(Max 4)

Amount (Dollars) (Cents) Site/Project

(Max 8)

Cost Org/Code
(Max 7)

[

N

Authorized Work Assignment Ceiling

Contract Period:

Cost/Fee:

11/19/2009 To 11/18/2014

This Action:

Total:

LOE:

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:

Cost/Fee:

LOE:

Work Assignment Manager Name

Marc Olender

Branch/Mail Code:

Phone Number 202-566-2238

(Signature) (Date) FAX Number:
Project Officer Name Cathy Turner Branch/Mail Code:
Phone Number; 202-566-0951
(Signature) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature) (Date) FAX Number:
Contracting Official Name ~ Jami Rodgers Branch/Mail Code:
Phone Number: 202-564-4781
(Signature) (Date) FAX Number:

Work Assignment Form.

(WebForms v1.0)




